
ADDENDUM A 

LIST OF AMENDMENTS 

Note: Amendments 1 and 2 were provided previously via email to all vendors and in person 
to the vendors who attended the preproposal conference on 19 and 20 August 2025. 

Amendment #1  

The following paragraphs (27 and 38) in the Scope of Work section have been changed to 
read as follows: The contractor will- 

27) Provide and install a steel landing, steel stairs and steel handrail at the new entrance 
supported by a steel superstructure electrostatically painted steel the same color as the 
bricks of the church. Color must be approved by Quinn Chapel Project Manager or 
committee member. 
 

38) Provide and install a lockable chain-link gate 12 feet wide and at the same height of the 
existing fence of the parking lot at 5 N. Maxwell Ave. This gate in the chain link fence 
between the parking lot and property 106 E 3rd St. will allow access of supply trucks 
to the backyard of 106 E. 3rd Street. The gate shall swing into property 106 E. 3rd St. 
backyard. The gate shall be removed at the end of the project and the fence 
restored to its existing current state. 
 
Amendment #2 

The following requirements have been added to the RFP: 

a) All interested bidders must show proof of a minimum of $1 million insurance 
coverage. 
 

b) Financial Proposal Form—All interested bidders must provide an attachment to the 
Financial Proposal Form that shows individual line-item costs for work to be 
performed. 
 

c) Selected vendor must build to the design drawings provided by Quinn Chapel AME 
Church. 

Amendment #3 

The following changes have been added to the RFP: 

a) Request for Proposal due date and time are extended to October 25, 2025, 11:59 
PM. All other delivery requirements remain in effect. 
 

b) Each respondent will provide a list of key personnel for this project. Key personnel 
must include the following: 
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a. Name of proposed Project Manager with a synopsis of his/her background 
b. Name of Managing Supervisor 
c. Point of Contact information for each key person assigned to this project. 

 
c) Timely delivery of work that meets the Secretary of Interior Standards for Historic 

Buildings is critical. Failure to deliver or perform as required could result in 
termination of the contract for cause and request for redress of funding. 
Additionally, incompletion of the work on or before the contract deadline of 14 
December 2026 could result in liquidated damages of $500.00 per day for each day 
past the contract deadline. 

Amendment #4  

The following changes have been added to the RFP:  

a) The Revised/Updated Drawings, QuinnChurchCD-AllPhases-Revision1-20250915 
(Sheet A.101 and A.100B) which includes:  

1. A new concrete walkway along the east wall from the egress staircase to the 
city sidewalk.  

2. A new concrete walkway along south wall of the building.  

3. Deconstruct and rebuild the gable on the upper north wall around the rose 
window.  

4. Changes to egress door and lintels over the door and window.  

b) The Revised/Updated Drawings, QuinnChurchCD-AllPhases-Revision1-20250915 
are the Official Quinn Chapel Church Restoration Project drawings for this project.  

 

 


