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The following is a list of questions from the vendors attending the Quinn Chapel
preproposal conference on 19 August 2025. Answers are provided in red below.

1. Inthe effort to provide our best and most comprehensive proposal, | would like to
request an extension to the bid date to September 16th. This will allow us sufficient
time to update our material sourcing and steel fabrication vendors.

ANSWER: Request for Proposal due date and time are extended to September
16, 2025, 11:59 PM. All other delivery requirements remain in effect.

2. Is this more of a design build project? We didn't find very specific details that we
would typically like to see in a set of drawings. We are ok with design build, but will need to
know how much the architect firm will be involved if not.

ANSWER: Not a design build “build to plans & drawing.”

3. During construction will you use alternate access points while we are
deconstructing the front steeple?

ANSWER: The Church is not in use, therefore there is no need for alternate
access.

4. Should we include structural engineering work?
ANSWER: NO

There are comments in the drawings to confirm barring. We would assume that your
team would confirm the barring on our behalf.

5. Will there be electrical drawings provided?
ANSWER: NO

We noticed only 1 space available in the panel. With adding the lift and lighting to
the tower we think you'll need additional service.
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ANSWER: Contractor must provide any additional electrical panels and/or
materials required.

6. Will we be responsible for the building permit?
ANSWER: NO. Already issued.

7. Will there be additional structural drawings provided to address some of the
missing components of the concrete footings, steel sizes etc.?

ANSWER: Information will be provided as an addendum to the RFP

8. Confirm that it will or will not be required to relocate the back storage. It appears to
be in rough shape. We don't think that it will move easily (orin 1 piece)

ANSWER: Relocation is not required

9. Our staff has worked on a varying degree of historical projects. However, we have
only been involved in 2 such projects. If we provided information on previously completed
projects with our team members, would that suffice for past experience?

ANSWER: Yes
10. We will provide some alternate pricing for the concrete as we discussed on site.

ANSWER: No - All pricing should be included in the bid. New concrete
requirements are included in the updated drawings.

11. Please advise when drawings will be provided as the bid date is roughly 2 weeks
away and typically trade contractors/subcontractors providing pricing to general
contractors require 2 weeks for review.

ANSWER: Drawings have been made available to all vendors via email link. The
Proposal due date has been moved from 4 September 2025 to 16 September
2025.

13. Please provide a hazardous materials report if possible as this building is historic
and may require lead and asbestos remediation. If a hazardous materials report has not
been prepared, please consider establishing an allowance for hazmat remediation.

ANSWER: Given the age of the building, assume that there is lead-based paint
and the successful contractor must be certified by the State of Maryland to perform
work to remove lead-based paint.
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14. Please confirm a revised bid form is to be provided to remove the section for design
team fees

ANSWER: N/A

15. Please clarify the location for materials staging as there will need to be a laydown
area for the masonry and steel materials at a minimum.

ANSWER: Materials will be staged in the back yard of the Church at 106/108
East Third Street, Frederick, MD 21701

16. Please provide any as-built drawings/information if possible, to review existing
conditions. In addition to this, is there any information as to what the existing brick
materials are as the notes state to match existing.

ANSWER: There are no existing as-built drawings. See Amendment 3

17. Please confirm this project is subject to compliance with the Frederick Historic
Preservation Commission (HPC) Guidelines.

ANSWER: Yes, this projectis subject to compliance with the FHPC Guidelines.

In addition to this, please confirm the design has been approved by the Historic
Preservation Commission as in the RFP we had only seen mention of following
secretary of interior standards.

ANSWER: The design has been approved by the Historic Preservation
Commission.

18. Financial proposal form.
a. Line item? If bids are to be submitted with line-item costs, what are the line
items? See Addendum for Line-ltem Pricing categories

b. Lump sum? No, please use line-item pricing by categories specified in
addendum. Total cost for the project contract must be provided.

19. Preferred contact and e-mail for communication

ANSWER: Carrol Pinnix and Thaddious Goodman;
gcamecfredrestoration@gmail.com

20. Window rehabilitation
a. Wood Repair? ANSWER: Yes
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b. Painting? ANSWER: Yes
C. Protective covers? ANSWER: No
d. Operational? ANSWER: No

21. Coordination with HPC ANSWER: Yes, Carrol Pinnix, Quinn Chapel Project Mgr.
a. Sample brick and coping ANSWER: Yes
b. Mockup for masonry repair ANSWER: Yes

22. Selected brick rehabilitation

a. Exterior and interior wythes above and around the gothic arch louvers?
ANSWER: Issue taken care of with rebuilding of Tower

b. Roof hatch, clarify hinge roof hatch with loose cover and lock latch.

ANSWER: Will be included in next set of drawings that involve changes
c. Lightfixtures, select new for bell tower.

ANSWER: Yes. Please provide information to FHTC to include in plans/drawings.
Two each metal caged fixture on a switch.

d. Galvalume gutters, same color as roof
ANSWER: NO

e. Whatrole will MHT and NTHP have in oversight? Approve all work performed by
contractor
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